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Dear Dick:
1. We are submitting herewith our proposal for development of

electronic System No. 4. This proposal is presented in four parts, the
first of which is entitled Exhibit A and provides a statement of work to be
accomplished under the program proposed. A second part, entitled Exhibit
B, presents a program schedule indicating the times of completion of the
several tasks involved; the third part, entitled Exhibit C, provides a cost
estimate for conduct of the work to be performed, while the fourth part con-
sists of a technical exhibit which provides a discussion of the factors under-
lying design of the proposed system and a description of the elements
comprised in System 4 and their functions and inter-relationships.

2, That portion of the program relating to development of equipment
for operation at frequencies below 10, 000 mc will be in position to benefit
substantially from prior work performed in governmentally-controlled

laboratories and industrial laboratories whose activities have encompassed

work in the microwave receiver field., Comparatively little work has been
done, however, on narrow-band scanning receivers operating in that portion
of the spectrum extending from 10, 000 mc to 40,000 mc, and it is anticipated
that a substantial amount of pioneering effort will be required to produce
receivers exhibiting all or most of the characteristics desired. The situation
in this portion of the spectrum is made doubly difficult because of the paucity
of test equipment designed to operate at the frequencies involved. The
effectiveness of our efforts will undoubtedly be enhanced considerably if we
can secure reasonable access to the results of work completed or being
performed by other organizations performing work in this field under military
contract, and we shall undoubtedly seek to enlist the aid of your office in
establishing such contacts as the need arises.

3. The estimated cost of conducting the work proposed, including the
development and testing of ""breadboard' equipment and prototype equipment,
is | |and the fee for conduct of the work on a cost-plus-fixed-fee
basis, calculated at|  ]of the cost, is] The total estimated
cost of the program, therefore, is| H 25X1

4. Under the verbal authorization given previously by George, engine-

ering work required for development of System No. 4 is already under way,
and the first monthly informal report on the project is scheduled for 15 May
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1956, This report will include the results of a study which confirms the

belief that all System 4 antennas required can be mounted satisfactorily in

the lower equipment bay hatch cover. You will recognize immediately the
importance of this conclusion, since it indicates that System 4 can be installed

in any of the U-2 aircraft at will,

Sincerely,

Enclosures:

CMCC No. 1131X5, 13,
Copies 1-3 of 4

CMCC No. 1131X5, 14,
Copies 1-3 of 4

CMCC No. 1132X5. 10,
Copies 1-3 of 4

CMCC No. 1133X5.6,
Copies 1-6 of 10
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